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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

 

B.1 TYPE OF CONTRACT AND ITEMS BEING ACQUIRED 

 

This Contract includes Firm-Fixed-Price, Labor Hour, Cost Reimbursement, and 

Indefinite Delivery/Indefinite Quantity (IDIQ) contract line items numbers (CLINs) for 

the purpose of providing Infrastructure Support Services for the DOE Paducah Site 

located near Paducah, Kentucky, as described in Section C.  The Contractor shall furnish 

all personnel, facilities, equipment, supplies, and services (except as furnished by the 

DOE as set forth in this Contract); and otherwise do all things necessary for, or incident 

to, the performance of work under this Contract in a safe, efficient, and effective manner. 

 

IDIQ services shall be ordered in accordance with Section I clauses “Ordering,” “Order 

Limitations,” “Indefinite Quantity,” and Section H clause entitled “Task Ordering 

Procedure.”  Under the IDIQ CLIN, the Government anticipates awarding Firm-Fixed-

Price and/or Cost Reimbursement Task Orders depending on the nature of the 

requirement, and in accordance with FAR 16.500.   

 

B.2 CLIN STRUCTURE 

 

The Contract is structured into CLINs in Section B, and the Section B CLINs are 

supported by Section J, Attachment J-10, Exhibit Line Item Numbers (ELINs).  The 60-

day transition period is covered by CLIN 0001, and the 36-month base period is covered 

by CLINs 0101, 0201, 0301, 0401, and 0501. The 22-month option period is covered by 

CLINs 0102, 0202, 0302, 0402, and 0502, as follows: 

 

Period 

Firm-Fixed-

Price 

(Operations) 

Firm-

Fixed-Price 

(Security) 

Labor Hour 

(EEOICPA*) 

Cost 

Reimbursement IDIQ 

Transition Period 0001     

Base Period 0101 0201 0301 0401 0501 

Option Period 0102 0202 0302 0402 0502 

Closeout 0002     

 

  *Energy Employees Occupational Illness Compensation Program Act (EEOICPA) 

 

B.3 CONTRACT PRICING 

 

(a) Firm-Fixed-Price CLINs: 

 

The Firm-Fixed-Price CLINs and ELINs correspond to Section C.3.0.  Pricing for 

each CLIN corresponds with Attachment J-10, ELINs.  

 

Operations CLINs: PWS Elements C.3.1, C.3.2, C.3.4 (excluding C.3.4.1), C.3.5, 

C.3.6, C.3.7, C.3.8, C.3.9, C.3.10, and C.3.12 
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CLIN ELIN Period Quantity 

Unit of 

Measure 

Total Firm-Fixed-

Price 

0001 N/A Transition (C.3.1) 1 Lump Sum  

0101 A101-A116 Base Period 36 Months  

0102 B101-B116 Option Period 22 Months  

0002 N/A Closeout (C.3.12) 1 Lump Sum  

 

Security CLINs: PWS Elements C.3.3, C.3.4.1 

 

CLIN ELIN Period Quantity 

Unit of 

Measure 

Total Firm-Fixed-

Price 

0201 A201-A202 Base Period 36 Months  

0202 B201-B202 Option Period 22 Months  

 

(b) Labor Hour CLINs: 

 

The Labor Hour CLINs and ELINs correspond to Section C.3.11.  Pricing for each 

CLIN corresponds with Attachment J-10, ELINs. 

 

EEOICPA CLINs: PWS Element C.3.11 

  

The EEOICPA Records Technician and EEOICPA Derivative Classifier fixed hourly 

rates are fully burdened, and include all indirect costs and profit for EEOICPA work 

covered under Section C.3.11. 

 

CLIN ELIN Period Description 

Estimated 

Quantity 

Unit of 

Measure 

Fixed 

Hourly Rate 

Total 

Price 

0301 
A301-

A302 

Base 

Period 

EEOICPA 

Records 

Technician 11,280 Hours   

EEOICPA 

Derivative 

Classifier 3,000 Hours   

0302 
B301-

B302 

Option 

Period 

EEOICPA 

Records 

Technician 7,520 Hours   

EEOICPA 

Derivative 

Classifier 2,000 Hours   

 

(c) Cost Reimbursement CLINs: 
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The Cost Reimbursement CLINs and ELINs correspond to Section C.4.0.  Pricing for 

each CLIN corresponds with Attachment J-10, ELINs. 

 

CLIN ELIN Period Estimated Cost 

0401 A401-A406 Base Period $5,808,000 

0402 B401-B406 Option Period 3,872,000 

 

(d) IDIQ CLINs: 

 

The IDIQ CLINs and ELINs correspond to Section C.5.0.  The Government may 

issue Firm-Fixed-Price and/or Cost Reimbursement Task Orders depending on the 

nature of the requirement for the delivery of work.  Attachment J-10, ELINs are Fixed 

Unit Rates applicable to the pricing of Firm-Fixed-Price Task Orders.  

 

The minimum ordering guarantee for the IDIQ CLINs is $10,000, and this amount 

will be obligated to the IDIQ CLIN upon award.  The maximum quantity of supplies 

or services the Government will acquire under the IDIQ CLINs will not cumulatively 

exceed $50,000,000. 

 

CLIN ELIN Period 

0501 A501-A514 Base Period 

0502 B501-B514 Option Period 

 

B.4 OBLIGATION OF FUNDS 

 

(a)  Pursuant to Section B.5 clause entitled “Limitation of Government’s Obligation,” the 

total amount of incremental funding allotted is $_____ for the Firm-Fixed-Price 

CLINs. 

 

(b)  Pursuant to Section I clause entitled FAR 52.232-22 “Limitation of Funds,” the total 

amount of incremental funding allotted is $_____ for the Cost Reimbursement 

CLINs. 

 

(c)  The total amount of incremental funding allotted for the potential IDIQ scope will be 

determined upon issuance of the IDIQ Task Orders.  Each IDIQ Task Order will be 

fully funded or incrementally funded within the Task Order. 

 

B.5 LIMITATION OF GOVERNMENT’S OBLIGATION (FOR FIRM-FIXED-PRICE 

CLINS)  

 

(a) This contract’s CLIN 0001, CLIN 0101, CLIN 0201, CLIN 0102, CLIN 0202, and 

CLIN 0002 have traditional Federal Acquisition Regulation firm-fixed-prices and 

contract terms and conditions, with the exceptions that: CLIN 0001, CLIN 0101, 

CLIN 0201, CLIN 0102, CLIN 0202, and CLIN 0002 or all may be incrementally 

funded; and if a CLIN is incrementally funded,  in the event of termination before it is 
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fully funded the Government’s maximum liability for the CLIN will be the lower of 

the amount of funds allotted to the CLIN or the amount payable to the Contractor per 

the Termination for Convenience (Fixed-Price) clause of this contract.  For each 

CLIN there is:  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the firm-fixed-price; 

3) a planned funding schedule that corresponds to the firm-fixed-price and the fixed 

amount of work; 

4) no Government obligation to the Contractor until the Government allots funds to 

the contract for the action; 

5) if the Government incrementally allots funds, both a firm-fixed-price for the 

services the allotted funds cover and a maximum Government obligation, 

including any termination obligations, to the Contractor equal to the allotted 

funds; and 

6) an obligation that the Government will pay the Contractor for the work the 

Contractor performed for which funds were allotted based on the firm-fixed-price 

for the services the allotted funds covered and the firm-fixed-price of the work 

performed, not the costs the Contractor actually incurred. 

(b) For each CLIN: 

1) the Government’s maximum obligation, including any termination obligations 

and obligations under change orders, equitable adjustments, or unilateral or 

bilateral contract modifications, at any time is always less than or equal to the 

total amount of funds allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have 

included an additional amount) in its offered price and in the subsequent 

negotiated firm-fixed-price for each of the firm-fixed-price CLINs included in this 

contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to 

which the Contractor is subject due to the incremental funding 

arrangement established in this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded 

CLIN before the CLIN is fully funded, the Contractor could receive less 

than the Termination for Convenience (Fixed-Price) clause of this contract 

would allow, that is, because the maximum Government obligation for a 

firm-fixed-price CLIN is the allotted funds for the CLIN, the Contractor 

will receive the lower of the allotted funds or what the Termination for 

Convenience (Fixed-Price) clause of this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government, which is the firm-fixed-price of the 

services the allotted funds cover, equals the total amount allotted to the contract 

for the services; 

4) if funds become available and the Government’s need continues, the Government 

will allot funds periodically to the CLIN, the Contractor will provide a fixed 

amount of work for the funds allotted, and the Government will pay the 
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Contractor based on the firm-fixed-price of the fixed amount work.  The 

Government will not pay the Contractor based on the costs the Contractor incurs 

in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the firm-fixed-price 

identified in the contract’s Section B, Supplies or services and prices/costs, and in 

accordance with the delivery schedule identified in the contract’s Section F, 

Deliveries or performance, provided the Government provides the funding per or 

earlier than the Planned Funding Schedule in paragraph (n) of this clause.  At any 

time, the cumulative amount of funds allotted is the fixed price for the cumulative 

fixed amount of work identified with the funds. 

(c) For each CLIN: 

1) The firm-fixed-price (of both the entire CLIN and of the current cumulative 

amount of funds allotted to the CLIN at any time during contract performance) is 

not subject to any adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for 

all costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  

i. the cumulative amount of funds allotted will equal the CLIN’s firm-fixed-

price and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The firm-fixed-price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The 

sum of the planned funding for each CLIN equals the firm-fixed-price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It 

specifies the actual amount of funds allotted and presently available for payment by 

the Government separately for CLIN 0001, CLIN 0101, CLIN 0201, CLIN 0102, 

CLIN 0202, and CLIN 0002, and the work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted 

funds to the CLIN and the Contractor has delivered the services and earned 

amounts payable for the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that 

is, the lower of allotted funds or amount payable.   

ii. If the Contractor does not perform the contract’s requirements for the 

CLIN, it must return the amounts that it billed that the Government 

reimbursed. 

(g) If during the course of this contract the Government is allotting funds to a CLIN per 

or earlier than the Planned Funding Schedule, this contract to that point will be 

considered a simple firm-fixed-price contract for that CLIN regardless of the rate at 

which the Contractor is, or is not, earning amounts payable, and: 

1) The Government’s and the Contractor’s obligations under the contract for the 

CLIN—with the exception that the Government’s obligation for the CLIN is 

limited to the total amount of funds allotted by the Government to the  CLIN and 

similarly the Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Government equals the total amount 

allotted—will be as if the CLIN were both firm-fixed-price and fully funded at 
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time of contract execution, that is, the Contractor agrees that:  it will perform the 

work of the contract for that CLIN; and neither the firm-fixed-price for the CLIN 

nor any other term or condition of the contract will be affected due to the CLIN’s 

being incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a 

CLIN per or earlier than all of the funding dates in the Planned Funding 

Schedule for the CLIN, the Government has met all of its obligations just 

as if the CLIN were fully funded as of the time of contract execution and 

the Contractor retains all of its obligations as if the CLIN were fully 

funded as of the time of contract execution, while at the same time the 

Contractor is not authorized to continue work beyond the point at which 

the total amount payable by the Government equals the total amount 

allotted to the contract; consequently, if the Contactor earns amounts 

payable at any time in performing work for the CLIN that exceed the  total 

amount of funds allotted by the Government to the contract for the CLIN 

A.  it (not the Government) will be liable for those excess amounts 

payable  

B. it will remain liable for its obligations under every term or 

condition of the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government 

allots funds to the CLIN equal to the CLIN’s firm-fixed-price, the 

Government will pay it the firm-fixed-price for the CLIN and no 

more. 

ii. The Contractor also agrees, for example, if the Government allots funds to 

a CLIN by the first funding date in the Planned Funding Schedule, the 

Government has met all of its obligations up to that point in the contract as 

if the CLIN were fully funded (that is, as if progress payments based on 

cost had been agreed to and had been made, or milestone payments had 

agreed to and been made, or etc.) and the Contractor retains all of its 

obligations up to that point (such as meeting delivery schedules, 

maintaining quality, etc.) as if the CLIN were fully funded; consequently, 

if the Government subsequently terminates the CLIN it will pay the 

Contractor the lower of the following two amounts:  the amount allotted 

by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason 

to believe that the amount payable it expects to earn for the CLIN in the next 60 days, 

when added to all amounts payable previously earned, will exceed 75 percent of the 

total amount allotted to the CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation 

of either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

CLIN.   
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3) The Government may require the Contractor to continue performance of that 

CLIN for as long as the Government allots funds for that CLIN sufficient to cover 

the amount payable for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned 

Funding Schedule, the Contractor may be entitled to an equitable adjustment and: 

1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by 

the Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the 

total amount payable by the Government equals the total amount allotted to the 

contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor 

the lower of the following two amounts:  the total amount of funds allotted by the 

Government to the contract for the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and 

stated to be an exception to this clause, or by, among other things, terminations, 

change orders, equitable adjustments, or unilateral or bilateral contract modifications 

specifically citing and stated to be an exception to this clause, for either CLIN: 

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract 

related to the CLIN or earn amounts payable in excess of the amount allotted to 

the contract by the Government until the Contracting Officer notifies the 

Contractor in writing that the amount allotted by the Government has been 

increased and specifies an increased amount, which shall then constitute the total 

amount allotted by the Government to the CLIN. 

(k) No notice, communication, or representation in any form, including, among other 

things, change orders, equitable adjustments, or unilateral or bilateral contract 

modifications, other than that specified in this clause, or from any person other than 

the Contracting Officer, shall affect the amount allotted by the Government to this 

contract for a CLIN, which will remain at all times the Government’s maximum 

liability for a CLIN.  In the absence of the specified notice, the Government is not 

obligated to reimburse the Contractor for any amounts payable earned for a CLIN in 

excess of the total amount allotted by the Government to this contract for a CLIN, 

whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or 

similar actions shall not be considered increases in the Government’s maximum 

liability or authorizations to the Contractor to exceed the amount allotted by the 

Government for a CLIN unless they contain a statement increasing the amount 

allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this 

contract for convenience or default.  

(n) Planned Funding Schedule: 
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CLIN 0001 (Transition Period) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

CLIN 0101 (Operations – Base Period) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

CLIN 0201 (Security – Base Period) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

CLIN 0102 (Operations – Option Period) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

CLIN 0202 (Security – Option Period) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

CLIN 0002 (Closeout) 

Funds To Work To Be Cumulative  Cumulative Work  

Date Be Allotted Accomplished Funds To Be Allotted To Be Accomplished 

 

 

 

(o) Actual Funding Schedule:  

 

CLIN 0001 (Transition) 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 

 

CLIN 0101 (Operations – Base Period) 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 

 

CLIN 0201 (Security – Base Period) 

Funds  Work  Cumulative  Cumulative Work  
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Date Allotted Accomplished Funds Allotted Accomplished 

 

 

CLIN 0102 (Operations – Option Period) 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 

 

CLIN 0202 (Security – Option Period) 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 

 

CLIN 0002 (Closeout) 

Funds  Work  Cumulative  Cumulative Work  

Date Allotted Accomplished Funds Allotted Accomplished 

 

 


